



## Request for Proposals

### Demolition Addendum #1 – August 27, 2007

The City of Grand Haven, Michigan The City of Grand Haven issued a Request for Proposals on August 23, 2007. This addendum is intended to supplement that request and is hereby incorporated in the Request for Proposals.

The anticipated schedule for this project is as follows:

<b>ACTIVITIES COMPLETE</b>	<b>DATE</b>
RFP Available	August 23, 2007
<i>Addendum #1 Issued</i>	<i>August 27, 2007</i>
Submittals Due	September 12, 2007
Award of Contract	September 18, 2007
Begin Demolition	October, 2007 <sup>1</sup>
Complete Demolition	30 days later
Site restoration/project complete	1 week later

The City reserves the right, in its absolute discretion, to reject any or all proposals, to waive irregularities, informalities and/or non-conformities in any submission, to select the proponent and proposal deemed to be in the best interests of the City, and to negotiate with the selected proponent(s).

#### **Davis Bacon Compliance and Certification**

Due to the nature of the funding accessed to complete this project, the enclosed compliance information must be reviewed, confirmed and acknowledged by the successful bidder. Bidder must include statement in proposal indicating that the information has been received and reviewed and that bidder agrees to comply with all necessary federal, state and local rules in the execution of the contract.

Please direct questions regarding Davis Bacon compliance to Pat McGinnis at 847-4888.

---

<sup>1</sup> Demolition is to commence within two weeks of notification of vacation of structures by current occupant. Moving plans depend on build out schedule of Grand Landing Village project on north end of Grand Haven.